SURVEY INFORMATION.

The reader of this drawing is advised that it provides basic
information relating to the general size and arrangement of the
existing facility. The existing layout does not provide in-depth
details of services, equipment, and/or structure. Those
undertaking works on behalf of Greggs Plc shall in the first
instance, inspect the areas of works prior to commencement
and prepare any necessary survey information and make safe
prior to works commencing. Pipe/Cable detectors should be
used to establish existing services which may be concealed
from view. Contractor to consult with local Gas, Electricity,
Water, Drainage and Telephone authorities as necessary.

DESIGN INFORMATION.

This drawing shows the design requirements in principle for the
refurbished premises, and is supported by Greggs / Bakers
Oven Contractors Guide. If in any doubt you must contact the
relevant Shopfitting Manager. Where the nature of the works
requires detailed design the Contractor will provide all such
information necessary for the works to be carried out in a safe
and workmanlike manner. All information established during
detailed design, including risk assessments, method statements
etc. shall be provided to the Principal Contractor for inclusion in
the Construction Phase Health & Safety Plan, which must be

altered accordingly.

HEALTH & SAFETY NOTES.

These notes are to read in accordance with the Pre-tender
Health & Safety Plan. Contractor to inspect Asbestos register
for the property prior to commencing works and satisfy
themselves as to the extent of any hazardous materials.

The works involve various hazardous activities which could
cause injury to those undertaking the works, Greggs plc staff
and the general public. Typical risks are listed in the pre-tender
plan, however the Contractor must highlight any additional risks
which he feels have not been identified. Risk Assessments
and/or Method Statements must be provided for each of these

BENEFIT COSMETICS BROW BAR VODAFONE tasks prior to works commencing. Works should not be
COUNTER undertaken if this information is unavailable and/or works
DHL EXPRESS should be delayed if circumstances on site require the risk
assessment/ method statement to be modified. All works must

SERVICE POINT
comply with current legislation, Health & Safety at Work Acts

and guidelines, CDM Regulations and Management of Health &
Safety at Work Act. Supplies/services/equipment/components
shall be tested and commissioned before Handover and left in
perfect working order.
WORKMANSHIP.

The site is to be kept clean and free from all waste, debris,

CARDFACTORY rubbish and obstructions at all times and it should be removed
from site at regular intervals. All waste to be disposed of at
authorised sites. Contractor to allow for all fees and costs

incurred, and documentation of correct disposal should be
made available to Greggs if requested. Contractor to take all
due care and attention when undertaking demolition, removal on
stripping out. If suspect materials are encountered the works in
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HAYS BONMARCHE the area to be stopped immediately, sealed off and immediately
TRAVEL reported. The Contractor is to ensure that all works and
workmanship complied with the relevant code of practice within

1
1
1
|
1
1
1
|
|
1
1
1
i
PHARMACY |
BURGER | TESco EASTBOURNE
/ : :
I BS 8000, including all amendments.
1
1
|
1
1
1
i
1
1
]

KING EXPRESS

M SAMUEL ATTENDANCES.
Contractor to allow for attendance's on any nominated sub
contractors and include these costs in the tender price.
HALIFAX Nominated Subcontractors are to be allowed full use of site
facilities and services. Contractor to allow for attendance on
nominated suppliers of equipment and to administer their safe
unloading, storage and positioning.

L
[
[
f
[
[
L
[
BOOTS [
;’
[
f
[
/ POUNDLAND
[
[
[

TERMINUS RD \
TERMINUS RD

NOTE TO COMPLY WITH 17TH EDITION
Timber Partitions and linings to walls.
» All timber partitions must be constructed using 90 x 40mm CLS
47%/ timber framing and lined both sides with free issue wallboard, to
’1’0@ enable electrical cables to be fitted centrally and remain 50mm
behind the finished face of the wall. All timber framing/lining to
existing walls must be 45 x 38mm timbers, or double lined with
smaller timbers, then finished with free issue wallboard to
achieve electrical cabling at least 50mm behind the finished
surface. This is necessary to comply with 17th Edition IEE
Regulations, and must be strictly adhered to at all times.
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